



☒ **AMENDMENT OF SOLICITATION**  
☐ **MODIFICATION OF CONTRACT**

**City of New Braunfels**  
**Purchasing**  
**550 Landa Street**  
**New Braunfels, Texas 78130**

**Page 1 of 1**

<b>1. Solicitation No.</b> CSP 24-027	<b>2. Contract No.</b>	<b>3a. Amendment No.</b> 4 <b>3b. Modification No.</b>	<b>4. Effective Date of this Action</b> 18-Jul-24
<b>5. Name and Address of Offeror or Contractor</b>		<b>6. For Information Call:</b> <b>Greg Gutierrez</b> <b>Buyer</b> Phone No.: <b>830-221-4398</b> Email: <a href="mailto:ggutierrez@newbraunfels.gov">ggutierrez@newbraunfels.gov</a>	<b>7. Amount of Contract/Order is:</b> Increased by: Decreased by: \$ _____ New Total: <input checked="" type="checkbox"/> Unchanged
<b>8. THIS BLOCK APPLIES TO AMENDMENTS OF SOLICITATIONS ONLY:</b> The above numbered solicitation is amended as set forth in Block 10 below. <input type="checkbox"/> The date and time specified for receipt of offers IS NOT extended. <input checked="" type="checkbox"/> <b>THE DATE AND TIME SPECIFIED FOR RECEIPT OF OFFERS IS CHANGED TO: 29-Jul-24</b> Offerors must acknowledge receipt of this amendment prior to the date and time specified in the solicitation or as amended, by one of the following methods: (i) By completing Blocks 5 and 11 and returning this Amendment in the number of copies specified for the solicitation; (ii) By acknowledging receipt of this Amendment on each copy of the bid submitted; or, (iii) By separate letter, telegram, or fax referencing the solicitation and amendment. If by virtue of this Amendment offeror desires to change an offer already submitted, such change may be made by letter or email, provided each such notice makes reference to the solicitation AND this Amendment and is received prior to the date and time specified. <b>NOTICE: NON-RECEIPT OF YOUR OFFER AND THIS AMENDMENT AT THE DESIGNATED PLACE WITHIN THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b>			
<b>9. THIS BLOCK APPLIES TO MODIFICATIONS TO CONTRACTS, DELIVERY OR PURCHASE ORDERS ONLY.</b> The above numbered Contract, Delivery, or Purchase order is modified as set forth in block 10 below. <input type="checkbox"/> This Change Order is issued in accordance with authority granted by instrument referenced in block 2. <input type="checkbox"/> The instrument in Block 2 is modified to reflect administrative changes. <input type="checkbox"/> This Supplemental Agreement is entered into pursuant to the Authority of: General Provision #2 Changes. <input type="checkbox"/> Other (Specify type of modification and authority): _____ <input type="checkbox"/> CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT. <input type="checkbox"/> Contractor is not required to sign this document but is requested to acknowledge receipt.			
<b>10. DESCRIPTION OF CHANGES:</b> Addendum 4 is issued to support the following: Proposal Deadline is extended to July 29, 2024 3PM. Attachment A - Q&A Attachment B - Quantity List Attachment C - Cost Estimate Attachment D - Updated Prevailing Wages  Except as provided herein, all terms and conditions of the document referenced above remain unchanged and in full force and effect.			
<b>11a. SIGNATURE OF OFFEROR OR CONTRACTOR</b>		<b>CITY OF NEW BRAUNFELS, TEXAS</b>	
<b>11b. PRINTED NAME AND TITLE</b>	<b>11c. DATE</b>	<b>SIGNED</b> <b>Greg Gutierrez</b> <b>Buyer</b> <b>Date</b> 18-Jul-24	

## CSP 24-027 West Alligator Creek Q&A

[Q1](#)

**NextQuestion: Plans / Drawings** (by *Ryan Thomas*)

It does not appear that Plans have been uploaded for this project. Will there be plans available for review, and if so, when do you anticipate them to be available?

**NextPrivate Answer:** (by *Barbara Coleman*)

They were just posted. They are posted here as Addendum 1 and on our City website. Thank you. Barbara

[Q2](#)

**NextQuestion: cost range** (by *Kris Hearn*)

What is the estimated cost range?

**NextPrivate Answer:** (by *Barbara Coleman*)

I will check with the project manager and engineer for an engineers estimation and get back with you. Your answer will be published with an upcoming addendum and included with the preproposal meeting. Thank you, Barbara Coleman

[Q3](#)

**NextQuestion: Limestone boulder Seats** (by *Josshua Cardenas*)

Can you please confirm that the quantity of limestone boulder seats is correct? if so, this would take over 600 5-foot-long boulder seats

**NextPrivate Answer:** (by *Barbara Coleman*)

Josh, I have a few questions on Alligator Creek: 1) Can you please confirm that the quantity of limestone boulder seats is correct? if so, this would take over 600 5-foot-long boulder seats. This is the bid sheet in the plan set found on page C3. It shows 8 total limestone boulders. Not sure where 600 boulders is coming from. See sheet L1.8 detail 3. Can you identify where/how you are coming up with 600 blocks? 2) What is the engineers estimation on the project? \$1,620,000

[Q4](#)

**NextQuestion: Limestone boulder Seats** (by *Josshua Cardenas*)

The bid proposal spreadsheet calls for 3,133 Linear feet on the limestone boulder seats item.

**NextPublic Answer:** (by *Barbara Coleman*)

Thank you for catching this. The city will update the Proposal Form for line item for: Trail Amenities - \* item 1 Stamped Flagstone unit of measure changes to SF and qty changes to 1,709 \* item 2 Rest Area limestone Bolder Seats unit of measure changes to each EACH and qty changes to 8 \* item 5 Signage Package unit of measure changes to EACH Also notice the due date on the proposal form will be updated to July 23, 2024 at 3 pm CST A new updated proposal form will be provided to support these changes after the close of the question period of July 10, 2024.

## CSP 24-027 West Alligator Creek Q&A

[Q5](#)

**NextQuestion: Several questions** (by *James Tennant*)

1. Can you provide a concrete color provider? Depending on supplier chosen, material prices and lead times can vary, in some cases greatly. 2. Can additional access point be used, other than the one shown on sheet C4? 3. Will a cost loaded schedule be required for this bid? 4. Plans call for trucks with rotation counters. Some material suppliers are getting away from using counters, this could limit number of suppliers and potentially increase price of concrete. 5. Will detail need to be provided for the stamped concrete for Trail B? 6. Can you verify if the quantity for box culvert is overestimated by 100lf? 7. There are 4 proposed rest areas, but only 3 trash receptacles on the bid form. Is there a rest area that does not have a trash receptacle? Also, some pedestrian nodes look to have one. Please verify quantity. 8. Where is the Type 2 concrete curb located on the project? 9. Can the site grubbing pay item be changed to prep row? Grubbing is to be paid by the station, but most stations may not have any grubbing work on them? 10. The quantity sheet shows that striping is to be included. There is no striping plan or detail included in the plans. 11. Some of the pay items may be confusing the way they are labeled. for example - 100-6002 Site grubbing, this item per TxDOT spec references prep row. for example - 260-6079 6" flexbase, this item per TxDOT spec references Lime Treatment. for example 160-6003 Fine Grading, this item per TxDOT spec references Topsoil.

**NextPublic Answer:** (by *Greg Gutierrez*)

1. Grey unless otherwise specified by the city. 2. No, the access point shown on sheet C4 is the only agreed ingress/egress point for the project that is agreed upon by all parties. 3. Yes, a cost loaded schedule is required for this bid. 4. All TxDOT certified trucks use rotational counters. 5. Trail B is not a part of this bid and will be built later. Standard stamped concrete detail and pedestrian node details can be found on sheet L1.8. 6. Total length of all culverts does differentiate from that stated in plans. See correct quantities and break down below. The original quantity included the safety end treatment as part of the culvert total LF. i. Stream Crossing #1 1. Culvert length: 3-4'x2' box culverts @ 15 LF each = 45 LF ii. Stream Crossing #2 1. Culvert length: 3-4'x2' box culverts @ 16.75 LF each = 50.25 LF 7. Trash receptacles are to be placed pedestrian nodes for Trail B, C, & D. 8. Type II curb will be placed along the trail at Stream Crossings 1 & 2, please refer to sheets C8 and C16 for details. 9. Listed as same TXDOT bid item. This is fine. 10. Striping is to follow the centerline of the 10' path.

[Q6](#)

**NextQuestion: expansion joints** (by *James Tennant*)

## CSP 24-027 West Alligator Creek Q&A

-sheet L1.0 refers to an expansion joint every 40lf on the trail, detail on sheet C16 calls for an expansion joint every 200lf. -sheet L1.0 calls for a tooled construction joint 10lf o.c., sheet C16 calls for a sawcut control joint equidistant between expansion joints and spacing not to exceed width of walk.

**NextPublic Answer:** (by *Greg Gutierrez*)

- Sheet L1.0 states unless noted on civil plans. Civil plans control joint layout, please reference details on sheet C16.

[Q7](#)

**NextQuestion: Pavement Marking** (by *James Tennant*)

Can you please provide more info for the pavement marking bid item? What color, width & kind of paint (thermoplastic?) will likely be good enough for bid purposes

**NextPublic Answer:** (by *Greg Gutierrez*)

Pavement markings should be a solid white 4" wide 100 millimeters thick. Please reference TxDOT Item Specification 666.

[Q8](#)

**NextQuestion: Flagstone Quantity** (by *James Tennant*)

1. Please verify the stamped flagstone quantity provided in Q4. The plans scale differently than what the details call for. Our takeoff is closer to 2,800 sf as opposed to 1,709 sf.

**NextPublic Answer:** (by *Greg Gutierrez*)

Correct, the total is closer to 2800 SF including the border of all flagstone paving.

[Q9](#)

**NextQuestion: Sign Package** (by *James Tennant*)

2. Can you please provide details and quantities for item 5 sign package mentioned in Q4?

**NextPublic Answer:** (by *Greg Gutierrez*)

Details and quantities for sign package to be distributed at a later date.

[Q10](#)

**NextQuestion: site furnishings** (by *Shanna Hartsfield*)

In reference to site plan L1.0 I saw that pet waste stations are needed for this project but i did not see them on the site plans. Could you confirm the locations and the amount of pet waste stations needed?

**NextPublic Answer:** (by *Greg Gutierrez*)

Pet Waste Stations to be placed along Trail A at the trail nodes of Trail B, Trail C, and Trail D.

[Q11](#)

**NextQuestion: Bid Form Update** (by *James Tennant*)

Can an updated bid form be provided with adjusted quantities from questions and responses?

## **CSP 24-027 West Alligator Creek Q&A**

Next**Public Answer:** (by *Greg Gutierrez*)

This will be attached to the amendment that will be released

Bid Item Description			Units	Total Qty.	Sheet						
					C9	C10	C11	C12	C13	C14	C15
110-6002	Site grubing		STA	63	9	10	10	10	12	7	5
110-6001	Excavation		CY	3,396	613	457	555	493	462	630	187
531-6002	Proposed concrete trail 5" thick		SY	7,014	1034	1111	1111	1111	1323	780	544
260-6079	6" Flexbase		SY	7,014	1034	1111	1111	1111	1323	780	544
420-6043	Trail Toe Downs		CY	182			91		91		
529-6002	Conc Curb (TY II)		LF	56			28		28		
666-6342	Pavement markings		LF	6,313	931	1000	1000	1000	1191	702	489
160 6003	Fine grading		SY	5,094	751	807	807	807	961	566	395
462-6003	Conc Box Culv (4 FT X 2 FT)		LF	95.25			45		50		
466-6206	Wingwall (SW-0) (HW=3ft)		EA	4			2		2		
104-6015	Remove Conc Sidewalk		SY	80						80	
550 6003	Demolish wire existing fence		LF	1099	323	310	466				
132-6003	Embankment		CY	268	5	30	35	3	166	3	25
1010-6004	Stamp Flagstone Conc Paving		SF	2797	783	434	460	619	500		
1002-6026	Rest area limestone boulder seats		EA	8	2		2	4			
1002-6025	Dog Waste Station		EA	3		1			1	1	
1002-6025	Trash-recycle receptacles		EA	3		1			1	1	
	Signage Package		LS	1							
	SW3P		LS	1							
	Tree Protection and Removal		LS	1							

West Alligator Creek Estimated Construction Costs

18-Jul-24

46 Acre Site

TXDOT Bid Items	Bid Item Description	Units	Qty	Unit Price	Amount
100-6002	Site Grubing	STA	63.13	\$ 136.44	\$ 8,613.46
104-6015	Removing Concrete (sidewalk)	SY	74.00	\$ 19.00	\$ 1,406.00
110-6001	Excavation	CY	3,396.00	\$ 22.25	\$ 75,561.00
132-6003	Embankment	CY	268.00	\$ 40.00	\$ 10,720.00
160-6003	Fine grading	SY	5,093.94	\$ 4.00	\$ 20,375.76
260-6079	6" Flexbase	SY	7,014.44	\$ 6.92	\$ 48,539.92
420-6043	Trail Toe Downs	CY	181.91	\$ 675.00	\$ 122,789.25
462-6003	Conc Box Culv (4 FT X 2 FT)	LF	95.25	\$ 290.60	\$ 27,679.65
466-6206	Wingwall (SW-0) (Hw=3ft)	EA	4.00	\$ 4,803.89	\$ 19,215.56
529-6002	Conc Curb (TY II)	LF	56.00	\$ 45.76	\$ 2,562.56
531-6002	Proposed Concrete trail 5" thick	SY	7,014.44	\$ 113.52	\$ 796,279.23
666-6342	Pavement Markings	LF	6,313.00	\$ 0.52	\$ 3,282.76
Subtotal					\$ 1,137,025.15
<b>Trail Amenities</b>					
1010-6004	Stamped Flagstone Conc Paving	SF	2797	\$ 50.00	\$ 139,850.00
1002-6026	Rest Area Limestone Boulder Seats	EA	8	\$ 2,000.00	\$ 16,000.00
1002-6025	Dog Waste Station	EA	3	\$ 3,000.00	\$ 9,000.00
1002-6025	Trash-recycle receptacles	EA	3	\$ 3,200.00	\$ 9,600.00
	Signage Package	LS	1	\$ 36,000.00	\$ 36,000.00
Subtotal					\$ 210,450.00
<b>Trail Landscaping</b>					
	Seeding (cover disturbed areas after construction)	LS	1	\$ 15,000.00	\$ 15,000.00
	Tree Protection	LS	1	\$ 20,105.17	\$ 20,105.17
Subtotal:					\$ 35,105.17
Subtotal					\$ 1,382,580.32
	Mobilization	LS	1	4%	\$ 55,303.21
	Insurance & Bond	LS	1	3%	\$ 41,477.41
	SW3P Plan	LS	1	6%	\$ 82,954.82
Subtotal:					\$ 1,562,315.76
20% Contingency:					\$ 312,463.15
46 Acre Construction Estimate					\$ 1,874,778.92

"General Decision Number: TX20240007 01/05/2024

Superseded General Decision Number: TX20230007

State: Texas

Construction Types: Heavy and Highway

Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos, Burleson, Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall, Lampasas, McLennan, Medina, Robertson, Travis, Williamson and Wilson Counties in Texas.

HEAVY (excluding tunnels and dams, not to be used for work on Sewage or Water Treatment Plants or Lift / Pump Stations in Bell, Coryell, McClellon and Williamson Counties) and HIGHWAY Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1).

---

If the contract is entered	. Executive Order 14026
into on or after January 30,	generally applies to the
2022, or the contract is	contract.



renewed or extended (e.g., an	. The contractor must pay
option is exercised) on or	all covered workers at
after January 30, 2022:	least \$17.20 per hour (or
	the applicable wage rate
	listed on this wage
	determination, if it is
	higher) for all hours
	spent performing on the
	contract in 2024.

If the contract was awarded on	. Executive Order 13658
or between January 1, 2015 and	generally applies to the
January 29, 2022, and the	contract.
contract is not renewed or	. The contractor must pay
all	covered workers at least
extended on or after January	\$12.90 per hour (or the
30, 2022:	applicable wage rate
listed	on this wage
determination,	if it is higher) for all
	hours spent performing on
	that contract in 2024.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at <http://www.dol.gov/whd/govcontracts>.

Modification Number	Publication Date
0	01/05/2024

SUTX2011-006 08/03/2011

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER (Paving and Structures).....	\$ 12.56	**
ELECTRICIAN.....	\$ 26.35	
FORM BUILDER/FORM SETTER Paving & Curb.....	\$ 12.94	**
Structures.....	\$ 12.87	**
LABORER Asphalt Raker.....	\$ 12.12	**
Flagger.....	\$ 9.45	**
Laborer, Common.....	\$ 10.50	**
Laborer, Utility.....	\$ 12.27	**
Pipelayer.....	\$ 12.79	**
Work Zone Barricade Servicer.....	\$ 11.85	**
PAINTER (Structures).....	\$ 18.34	

POWER EQUIPMENT OPERATOR:

Agricultural Tractor.....	\$ 12.69	**
Asphalt Distributor.....	\$ 15.55	**
Asphalt Paving Machine.....	\$ 14.36	**
Boom Truck.....	\$ 18.36	
Broom or Sweeper.....	\$ 11.04	**
Concrete Pavement Finishing Machine.....	\$ 15.48	**
Crane, Hydraulic 80 tons or less.....	\$ 18.36	
Crane, Lattice Boom 80 tons or less.....	\$ 15.87	**
Crane, Lattice Boom over 80 tons.....	\$ 19.38	
Crawler Tractor.....	\$ 15.67	**
Directional Drilling Locator.....	\$ 11.67	**
Directional Drilling Operator.....	\$ 17.24	
Excavator 50,000 lbs or Less.....	\$ 12.88	**
Excavator over 50,000 lbs...	\$ 17.71	
Foundation Drill, Truck Mounted.....	\$ 16.93	**
Front End Loader, 3 CY or Less.....	\$ 13.04	**
Front End Loader, Over 3 CY.	\$ 13.21	**
Loader/Backhoe.....	\$ 14.12	**
Mechanic.....	\$ 17.10	**
Milling Machine.....	\$ 14.18	**
Motor Grader, Fine Grade....	\$ 18.51	
Motor Grader, Rough.....	\$ 14.63	**
Pavement Marking Machine....	\$ 19.17	
Reclaimer/Pulverizer.....	\$ 12.88	**
Roller, Asphalt.....	\$ 12.78	**
Roller, Other.....	\$ 10.50	**
Scraper.....	\$ 12.27	**
Spreader Box.....	\$ 14.04	**
Trenching Machine, Heavy....	\$ 18.48	
 Servicer.....	\$ 14.51	**
 Steel Worker Reinforcing.....	\$ 14.00	**

Structural.....\$ 19.29

TRAFFIC SIGNALIZATION:

Traffic Signal Installation

Traffic Signal/Light Pole

Worker.....\$ 16.00 \*\*

TRUCK DRIVER

Lowboy-Float.....\$ 15.66 \*\*

Off Road Hauler.....\$ 11.88 \*\*

Single Axle.....\$ 11.79 \*\*

Single or Tandem Axle Dump

Truck.....\$ 11.68 \*\*

Tandem Axle Tractor w/Semi

Trailer.....\$ 12.81 \*\*

WELDER.....\$ 15.97 \*\*

-----  
-----

WELDERS - Receive rate prescribed for craft performing  
operation to which welding is incidental.

=====  
=====

\*\* Workers in this classification may be entitled to a  
higher  
minimum wage under Executive Order 14026 (\$17.20) or 13658  
(\$12.90). Please see the Note at the top of the wage  
determination for more information. Please also note that  
the  
minimum wage requirements of Executive Order 14026 are not  
currently being enforced as to any contract or subcontract  
to  
which the states of Texas, Louisiana, or Mississippi,  
including  
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick  
Leave  
for Federal Contractors applies to all contracts subject to  
the  
Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at <https://www.dol.gov/agencies/whd/government-contracts>.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)).

-----  
-----

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

#### Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

#### Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

#### Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is based.

-----  
-----

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations  
Wage and Hour Division  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an



interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====  
=====

END OF GENERAL DECISION"