



☒ AMENDMENT OF SOLICITATION
☐ MODIFICATION OF CONTRACT

City of New Braunfels
Purchasing
550 Landa Street
New Braunfels, Texas 78130

Page 1 of 1

1. Solicitation No. CSP 24-032 South Union Ave Improvements		2. Contract No.	3a. Amendment No. 3 3b. Modification No.	4. Effective Date of this Action 22-Jul-24
5. Name and Address of Offeror or Contractor		6. For Information Call: Barbara Coleman Purchasing Manager Phone No.: 830-221-4389 Email: bcoleman@newbraunfels.gov		7. Amount of Contract/Order is: Increased by: Decreased by: \$ _____ New Total: <input checked="" type="checkbox"/> Unchanged
8. THIS BLOCK APPLIES TO AMENDMENTS OF SOLICITATIONS ONLY: The above numbered solicitation is amended as set forth in Block 10 below. <input type="checkbox"/> The date and time specified for receipt of offers IS NOT extended. <input type="checkbox"/> THE DATE AND TIME SPECIFIED FOR RECEIPT OF OFFERS IS CHANGED TO: Offerors must acknowledge receipt of this amendment prior to the date and time specified in the solicitation or as amended, by one of the following methods: (i) By completing Blocks 5 and 11 and returning this Amendment in the number of copies specified for the solicitation; (ii) By acknowledging receipt of this Amendment on each copy of the bid submitted; or, (iii) By separate letter, telegram, or fax referencing the solicitation and amendment. If by virtue of this Amendment offeror desires to change an offer already submitted, such change may be made by letter or email, provided each such notice makes reference to the solicitation AND this Amendment and is received prior to the date and time specified. NOTICE: NON-RECEIPT OF YOUR OFFER AND THIS AMENDMENT AT THE DESIGNATED PLACE WITHIN THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.				
9. THIS BLOCK APPLIES TO MODIFICATIONS TO CONTRACTS, DELIVERY OR PURCHASE ORDERS ONLY. The above numbered Contract, Delivery, or Purchase order is modified as set forth in block 10 below. <input type="checkbox"/> This Change Order is issued in accordance with authority granted by instrument referenced in block 2. <input type="checkbox"/> The instrument in Block 2 is modified to reflect administrative changes. <input type="checkbox"/> This Supplemental Agreement is entered into pursuant to the Authority of: General Provision #2 Changes. <input type="checkbox"/> Other (Specify type of modification and authority): _____ <input type="checkbox"/> CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT. <input type="checkbox"/> Contractor is not required to sign this document but is requested to acknowledge receipt.				
10. DESCRIPTION OF CHANGES: a. This is a joint solicitation with the City of New Braunfels and New Braunfels Utility. Amendment 3 is issued to correct the Construction days referenced on the Cost Proposal Form. * An Updated Cost Proposal Form is attached: Clarification: TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date specified in the written "Notice to Proceed" to be issued by the OWNER and to substantially complete construction of the improvements, as required by the Project Manual, Drawings and Addenda for the Work within 180 working days . The Bidder further agrees to reach Final Completion within 210 working days after Substantial Completion as required by the Project Manual, Drawings and Addenda for the work. The Bidder further agrees that should the Bidder fail to substantially complete the Work or to complete the Work within the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay the liquidated damages for each consecutive day thereafter as provided in the Contract; unless the OWNER elects to pursue any other action allowed by law. Except as provided herein, all terms and conditions of the document referenced above remain unchanged and in full force and effect.				
11a. SIGNATURE OF OFFEROR OR CONTRACTOR		CITY OF NEW BRAUNFELS, TEXAS <i>Barbara Coleman</i>		
11b. PRINTED NAME AND TITLE	11c. DATE	SIGNED Barbara Coleman Purchasing Manager Date 22-Jul-24		